



01/17/2019

Addendum-01 - Hifumi En Apartments – Elevator Modernization

I am requesting that the bid due date be extended for one week.

SHA is extending the bid due date to 3:00pm January 30, 2019.

SHA is allowing time for the shipping of materials.

SHA is adding a six to eight week lead time for materials then 60 days from receiving materials to complete the project.

My question is are you awarding Modernization to low bidder and after warranty period it goes back to current vender for maintenance?

SHA would continue the maintenance contract with the current vender after the Modernization warranty period is complete or SHA will buy the contract out.

Any questions please email Gary Harper at gary@spokanehousing.org.